

Draft call-off contract Phase 1 EduApp4Syria

This call-off contract is part of the Agreement for pre-commercial procurement of innovation entered between XXX and XXX on DD.MM.YYYY. Unless otherwise agreed in this call-off contract, the Parties' collaboration and obligations are regulated in the Framework Agreement.

1. Key tasks Phase 1

- Start-up meeting (video/phone) with the Client (as soon as possible after having signed the call-off contract)
- The Supplier will develop drafts of personas
- The Supplier will develop a plan specifying the testing they deem relevant and necessary for the Phase 1 development process
- Meeting(s) (video/phone) with the Client and relevant expertise offered by the Client (as soon as possible after 3 June)
- The Supplier will conduct testing according to the approved plan
- The Supplier will finalize the alpha version of the product

2. Key deliverables and timeline Phase 1

- a. Draft personas and plan for testing submitted by 3 June 2016
- b. Phase report, which includes results of specified tests, and alpha version submitted by 5 August 2016
- c. Bidder's plan for further project execution, as specified in [the Rules for the Competition](#), item 4.4 "Allotment Criteria" by 5 August 2016

It should be noted that the Client will conduct separate testing of all the submitted alpha versions on a focus group shortly after the 5 August submission deadline. To ensure fair and equal treatment, only this test (and not the tests conducted by the different suppliers in Phase 1) will be used as part of assessing suppliers for Phase 2 participation.

3. Payment schedule Phase 1 (Assuming that five suppliers are selected. Amounts may be adjusted up if fewer suppliers are selected)

- a. NOK 150 000 upon having signed the call-off contract
- b. NOK 150 000 upon submission and approval of draft personas and plan for testing
- c. NOK 200 000 upon submission and approval of phase report and alpha version